

DOCUMENT 00 90 00
ADDENDUM

ADDENDUM NO. [1] Date: February 6, 2019

RE: EAU CLAIRE AREA SCHOOL DISTRICT
SECURE ENTRANCES
 FLYNN ELEMENTARY
 LOCUST LANE
 MEADOWVIEW ELEMENTARY
 MEMORIAL HIGH SCHOOL
 NORTHWOODS ELEMENTARY
 PRAIRIE RIDGE ELEMENTARY
 SAM DAVEY ELEMENTARY
 SOUTH MIDDLE SCHOOL
EAU CLAIRE, WISCONSIN 54701
HSR PROJECT NO. 18044

FROM: HSR Associates, Inc
 100 Milwaukee Street
 La Crosse, WI 54603
 (608) 784-1830

To: Prospective Bidders

This addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated January 2019. Acknowledge receipt of this Addendum in the space provided on the bid form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of [2] pages, and Pre-bid Sign-in Sheet.

CHANGES TO BIDDING REQUIREMENTS AND CONDITIONS OF THE CONTRACT:

1. Pre-Bid Sign in sheet attached hereto.

2. Revise Bid Dates as Follows: An additional bid date has been scheduled to divide schools to 4 per bid day. Time and location remain unchanged.
 - a. 2/19/19
 - i. Prairie Ridge Early Learning
 - ii. Sam Davey Elementary
 - iii. Northwoods Elementary
 - iv. Flynn Elementary

 - b. 2/26/19
 - i. Locust Lane Elementary
 - ii. South Middle
 - iii. Meadowview Elementary
 - iv. Memorial High School

CHANGES TO SPECIFICATIONS:

3. Section 08 71 00 DOOR HARDWARE – SAM DAVEY
 - a. Hardware Group 5: Add Electric Strike; 9600 630, HES. Card reader and position switch by Access Control Vendor.
4. MEMORIAL HIGH SCHOOL:
 - a. Section 23 09 14 ELECTRIC INSTRUMENTATION AND CONTROL DEVICES FOR HVAC
 - i. Delete section from Contract Documents. Owner shall solicit a separate contract for controls

CHANGES TO DRAWINGS

5. PRAIRIE RIDGE ELEMENTARY: Drawing Sheet A100: install bullnose block at head, sills, and jambs at new HM frame KK.
6. SAM DAVEY ELEMENTARY: Drawing Sheet A600 and E100: At receiving door (L01-1) add electronic strikes, door position switches, and card reader.
7. HVAC CONTROLS: The following contractors shall be secured as listed for control revisions as detailed in each school.
 - a. FLYNN ELEMENTARY: Drawing Sheet M100: Controls contractor: Bartingale – Siemans system.
 - b. LOCUST LANE: Drawing Sheet M100: Controls contractor: Bartingale – Siemans system.
 - c. MEADOWVIEW ELEMENTARY: Drawing Sheet M100: Controls contractor: Bartingale – Siemans system.
 - a. NORTHWOODS ELEMENTARY: Drawing Sheet M100: Controls Contractor; Barber Colman – Stand alone – not on Network.
 - b. PRAIRIE RIDGE ELEMENTARY: Drawing Sheet M100: Controls contractor: Bartingale – Siemans system.
 - c. SAM DAVEY ELEMENTARY: Drawing Sheet M100: Controls contractor: Johnson Controls – Johnson Controls System.
 - d. SOUTH MIDDLE SCHOOL: Drawing Sheet M100: Controls contractor: NAMI – Continuum System.

END OF DOCUMENT 00 90 00

