

**DOCUMENT 00 90 00
ADDENDUM**

ADDENDUM NO. [1] Date: May 30, 2018

**RE: WESTERN TECHNICAL COLLEGE
 WELLNESS CENTER RENOVATION
 111 SEVENTH STREET NORTH
 LA CROSSE, WISCONSIN 54601
 HSR PROJECT NO. 18010**

**FROM: HSR Associates, Inc
 100 Milwaukee Street
 La Crosse, WI 54603
 (608) 784-1830**

To: Prospective Bidders

This addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated May 25, 2018. Acknowledge receipt of this Addendum in the space provided on the bid form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of [2] 8.5X11 pages, and [1] 30 x 42 drawing.

CHANGES TO BIDDING REQUIREMENTS AND CONDITIONS OF THE CONTRACT: NO CHANGES

GENERAL REQUIREMENTS: NO CHANGES

CHANGES TO SPECIFICATIONS:

1. Section 00 01 10 TABLE OF CONTENTS
 - a. Division 23 – HVAC: Note the specification are on drawing M100, no bound spec.
2. Section 09 72 00 WALL COVERINGS
 - a. 2.01 Manufacturer. Add the following product contacts:
 - A. Level wallcovering is; Michelle L. Engstrom, mengstrom@designresource-midwest.com
 - B. MDC Metal Look wallcovering is; Ellen Sweeney, esweeney@mdcwall.com

CHANGES TO DRAWINGS

3. Sheet A000 COVER SHEET
 - a. Add Sheet “M100 HVAC DEMOLITION AND REMODEL FLOOR PLANS” to the index.
4. Sheet ID100 INTERIORS LAYOUT AND FINISH SCHEDULE
 - a. At the Finish Schedule add:
 - i. TLE-1 – Floor Tile, 12x12, Ceramic Tileworks, DelConca, Siena, 32SE10 Bianco.
 - ii. TLE-2 – Wall Tile, 12x24, Ceramic Tileworks, DelConca, Siena, 63SE10 Bianco.

- iii. TLE-3 – 3, 2x2 in 12x12 format, Ceramic Tileworks, DelConca, Siena, 32SE10MO Noce.
 - iv. Local Representative: Deb Schamm, deb@ceramictileworksmn.com (**NOTE THAT THIS TILE IS 2-3 WEEKS OUT**).
 - v. Grout color “Hydroment Champagne H138”.
 - vi. Approved equals.
5. Sheet M100 HVAC DEMOLITION AND REMODEL FLOOR PLANS 30 x 42 attached hereto
- a. New Sheet.

PRIOR APPROVALS – N/A

END OF DOCUMENT 00 90 00

