

BID TABULATION

PROJECT: Glenwood Community School District Athletic Complex-Bid Pkg 2 - REBID

BID DATE: November 29, 2018 @ 2:00 p.m.

PROJECT NO.: 18005

| BIDDERS | BASE BID | ALTERNATE #1 Grass Turf at Football Field | UNIT PRICES | | | | | BIDDERS CHOICE SUBSTITUTION | ADDENDA | | | | | BID SECURITY |
|-----------------------------------|--------------------|---|------------------------------|-------------------------------|---------------------------------|-----------------|-----------------------------------|-----------------------------------|----------|----------|----------|----------|----------|-----------------|
| | | | UP-1 Excess Excavation | UP-2 Compacted Mod Base | UP-3 Cementitious Fly Ash | UP-4 Geogrid | UP-5 Remedial Floor Coating | | #1 | #2 | #3 | #4 | #5 | |
| Andersen Construction | \$6,680,000 | -\$216,900 | \$14 | \$48 | \$95 | \$0.50 | \$8 | None | X | X | X | X | X | X |
| Meco-Henne Contracting | \$6,780,000 | -\$350,000 | \$12 | \$45 | N/A | \$1.00 | \$6 | None | X | X | X | X | X | X |
| *Genesis Contracting Group | \$6,499,000 | -\$351,608 | \$18 | \$72 | \$213/ton | \$0.45 | \$7 | -\$9,000 | X | X | X | X | X | X |
| | | | | | | | | | | | | | | |

*Apparent Low Bidder