



Project: Mineral Point Elementary School

Bid Date: March 10, 2020

Project #: 19001

Bidders	Base Bid	Alternates								Unit Prices		Addenda			Bid Sec
		#1 Parking Lot Paving	#2 Cafeteria Windows	#3 Art Room Finishes	#4 Music Room Finishes	#5 Restroom Finishes Replacement	#6 West Entry Canopy	#7 Gym 146 Scoreboard	#8 Gym 146 Mat Hoist	UP-1 Excess Excavation	UP-2 Compacted Fill	#1	#2	#3	
Portzen Construction	\$11,799,000	\$82,000	\$90,000	\$45,000	\$15,000	\$64,000	\$55,000	\$65,000	\$17,000	\$20	\$30	X	X	X	X
*Kraemer Brothers	\$10,566,000	\$22,750	\$38,155	\$29,502	\$10,840	\$62,087	\$46,234	\$25,704	\$12,443	\$25	\$45	X	X	X	X
Vogel Brothers	\$10,735,000	\$79,000	\$55,000	\$42,600	\$17,900	\$93,500	\$42,800	\$23,500	\$15,600	\$29	\$38	X	X	X	X
CG Schmidt	\$11,759,585	\$77,688	\$24,242	\$51,112	\$16,279	\$82,561	\$27,552	\$30,444	\$16,039	\$27	\$36	X	X	X	X
CD Smith	\$11,480,000	\$76,000	\$36,000	\$51,500	\$18,100	\$94,300	\$32,000	\$25,700	\$21,200	\$30	\$40	X	X	X	X
Tricon Construction	\$11,180,000	\$76,000	\$40,000	\$40,000	\$20,000	\$70,000	\$32,000	\$26,000	\$20,000	\$20	\$40	X	X	X	X

* Apparent Low Bidder Pending Board Approval