<div align="center">

DOCUMENT 00 90 00
ADDENDUM

</div>

ADDENDUM No.: 5

DATE: May 22, 2023

RE: LAC DU FLAMBEAU CHILD DAYCARE CENTER
ADJACENT TO 13708 YOUTH CTR LN (TO THE SOUTH)
LAC DU FLAMBEAU, WISCONSIN 54538
PROJECT NO. 22066

FROM: HSR Associates, Inc
100 Milwaukee Street
La Crosse, WI 54603
(608) 784-1830

TO: Prospective Bidders

This addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated April 2023. Acknowledge receipt of this Addendum in the space provided on the bid form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of: 1 page, 0 documents, 0 sections, and 0 sheets.

CHANGES TO PROCURMENT REQUIREMENTS:

1. HSR Associates received a question regarding change made to the bid form in Addendum #4. Below is an excerpt of the question relayed by HSR to the Owner and the Owner's emailed response.

   Question: "…are you going to provide what the requirements are for local native employment and information on owners TERO office?   Is there a percentage needed of local native labor on the project?"

   Response: The main requirements is to state in the proposal that they would work with the TERO officer on available jobs on the project with the general and subcontractors. A list of possible jobs would be helpful in that communication. A letter stating this is the only real requirement to be a qualified bidder. There is no percentage set but we would like to have a commitment to make a serious effort in doing so. When a general contractor is selected we would like to have what we call a Native American Hiring Provision meeting with the General Contractor and subcontractors and invite prospective job seekers in for like a job fair communications with job applications available. Our TERO officer, Brooks BigJohn, will help coordinate that meeting. Other questions like permits, etc. from contractors can also be answered.

   Contact: Brooks Big John; 715-439-3947, bbigjohn@ldftribe.com

<div align="center">

END OF DOCUMENT 00 90 00

</div>

Page Intentionally Left Blank