

Bid Tabulation

Project: Lac du Flambeau Child Daycare Center

Bidders	Base Bid	Alternates		Bidder's Choice Substitution	Addenda					Bid Sec
		Alt #1 Natural Play Area (deduct)	Alt #2 Alternate Kitchen Equipment (deduct)		Add #1	Add #2	Add #3	Add #4	Add #5	
*NASI CONSTRUCTION	\$2,970,705	-\$17,740	-\$31,000	-	X	X	X	X	X	X
THE BOSON COMPANY	\$3,277,000	-\$17,000	-\$30,000	-	X	X	X	X	X	X

* Apparent Low Bidder